January 11, 2011

WEST VIRGINIA DEPARTMENT OF TRANSPORTATION

DIVISION OF HIGHWAYS

SPECIAL PROVISION

FOR
INTERSTATE / APPALACHIAN STRIPING CONTRACT

STATE PROJECT NUMBER:

FEDERAL PROJECT NUMBER:

SECTION 108

PROSECUTION AND PROGRESS
108.7 COMPLETION DATES
108.7.1 — Failure To Complete On Time And Liquidated Damages:
DELETE PARAGRAPH TWO AND REPLACE THE FOLLOWING.

Therefore for each Calendar day the project is deemed not to be Substantially Complete
after the Contract Time specified for completion of the work, subject to such extensions of
contract time required or permitted in 108.6, the Division will assess liquidated damages against
the Contractor. Daily charges will be deducted for each calendar day as defined in 101.2 on all
contracts. The total amount of daily charges will be deducted from any monies due the
Contractor, not as a penalty but as liquidated damages. Unless specified elsewhere in the
Contract, the amount of the daily charge will be calculated from the table below.

TABLE 108.7.1 SCHEDULE OF LIQUIDATED DAMAGES

ORIGINAL CONTRACT AMOUNT DAILY CHARGE
From More Than To And Including Per Calendar Day
SO $ 25,000 $40
$ 25,000 $ 100,000 $70
$ 100,000 $ 500,000 $ 150
$ 500,000 $ 1,000,000 $310
$ 1,000,000 $ 2,000,000 $570
$ 2,000,000 $ 5,000,000 $910
$ 5,000,000 $ 10,000,000 $ 1410
$10,000,000 | - $3280
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